**KEYSTONE POWER & LIGHT** (sample, fictional company)  Lic. #EC-000000

TO: General Contractor  QUOTE #: 26-0412  DATE: 10/29/2026
PROJECT: RIVERSIDE CLINIC TI

BID PRICE VALID FOR 45 DAYS ONLY. PAYMENT: NET 30 DAYS. MOBILIZATION BILLED AT 10%. FINAL INVOICE UPON COMPLETION.

All material is guaranteed to be as specified. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate.

## PRICING

| | |
|---|---|
| MATERIALS | $92,400.00 |
| LABOR | $71,600.00 |
| SUBTOTAL | $164,000.00 |
| SALES TAX ON MATERIALS | $7,250.00 |
| TOTAL BASE BID | $171,250.00 |

## PROJECT SCOPE

1. Furnish and install electrical work shown on drawings E0.1 through E4.2.
2. Panelboards and transformer, branch wiring and devices, grounding.
3. Connections to HVAC and plumbing equipment.
4. Installation of light fixtures. Fixtures provided via an allowance of $38,000 included in the lump sum.
5. Lighting controls, exit and emergency lights.
6. Temporary power and lighting for construction included for duration of 10 weeks; energy usage by others.
7. Firestopping of our penetrations included. Scissor lift included.
8. Fire alarm: devices and wiring only; panel, programming and monitoring by others.
9. Assumes existing 800A service is adequate; no service upgrade included.

## SCOPE EXCLUSIONS

~ Permit fees (will be billed at cost)
~ Utility company charges and government tariffs, taxes or fees
~ Wire upsizing for voltage drop
~ Low voltage, data, security, sound, CCTV, CATV, energy management
~ Rooftop penetrations
~ Concrete, saw cutting or excavation
~ Trash removal
~ Overtime
~ Warranty on third-party or owner furnished equipment
~ Keyed notes not shown on electrical sheets
~ Any work not shown on drawings or listed above

ACCEPTED BY (AGENT): _____  Work begins upon receipt of signed proposal.